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MODIFICATION SUMMARY:  Changes are highlighted in bold text and unless 

noted or highlighted, no other changes are made or implied.  Modifications are 

listed in descending order. 

 

Modification 
Number/Date 

Description 

005 
Aug 21, 2018 

This modification is issued to: 1) add incremental funding to the 
base year Travel (CLIN 0003)/CAF (CLIN 0005) in amount of 
$2,017.14 for FMS Case 7H-UBS/Line 003, Item Number 0001AC. 
Note: The labor associated with this travel is covered under FMS 
Case W5-B-UAR/Line 003, Item Number: 0001A; #2) revise PWS 
section 14.1 Hours and Days of Operation; and 3) delete the 
following sentence from PWS section 20: “CMR is not a 
requirement for FMS case support” 

004 
Aug 16, 2018 

This is an administrative modification to correct STI’s address, 
remittance address, and DUNS number 

003 
Jul 30, 2018 

This is an administrative modification for incorporation of revised DD 
Form 254 (Attachment C) 

002 
Jul 9, 2018 

This is an administrative modification for incorporation of signed DD 
Form 254 (Attachment C) 

001 
Jun 5, 2018 

This modification is issued to add incremental funding in the amount of 
$2,446,135.77 to Base Year, and update the Performance Work 
Statement (PWS) with the Primary/Alternate COR. 
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1.0 Introduction: 

Work is to be accomplished for the Non-Standard Rotary Wing Aircraft Project Office 

(NSRWA PO), 215 Wynn Drive, Huntsville, AL, herein referred to as Client(s), through 

the General Services Administration (GSA), the Federal Acquisition Service (FAS), 

Assisted Acquisition Services Division (AASD), and Southeast Sunbelt Region. 

The purpose of this Task Order (TO) is to set forth the logistics support requirements for 
Life Cycle Logistics Systems Engineering and Technical Assistance (SETA) support 
services for the NSRWA PO in order to assist the Government in the performance of 
acquisition, modification, and sustainment support for NSRWA PO assigned systems.  

1.1 NSRWA PO Vision Statement: 

Support NSRWA PO with flexible and responsive life cycle logistics support. 

1.2 NSRWA PO Mission: 

The mission of the NSRWA PO is to acquire, field, train and sustain non-standard 
rotorcraft systems and subsystems for the Department of Defense (DoD), allied, and 
foreign countries, or as directed by the Office of the Secretary of Defense in support of 
Other Contingency Operations. 

1.3 Background: 

NSRWA PO provides program support for Foreign Military Sales (FMS) and External 
United States Government (USG) customers, Direct Sales/Leasing Programs, Co-
Production/Support Programs, and other Government Agencies and International 
Programs where mission support requirements are wide ranging and involve complex 
challenges for planning, developing, modifying, delivering, and supporting U.S. and 
foreign made aircraft systems. These systems include uniquely designed capabilities 
and configurations that require equally unique approaches to acquire, field, train and 
sustain. In the execution of these mission requirements, NSRWA PO logistics personnel 
provide Continental United States (CONUS) and Outside the Continental United States 
(OCONUS) logistics support in a myriad of functional and operational areas of the 
programs life cycle, and perform various program support tasks necessary for continued 
operational readiness of the organization to meet worldwide customer requirements. 

1.4 Acronyms: 

ACRONYM DEFINITIONS 
  

AASBS Assisted Acquisition Services Business Systems 

AASD Assisted Acquisition Services Division 

ACC Army Contracting Command 

AR Army Regulation 

AT Anti-Terrorism 

ATCTS Army Training Certification Tracking System 

AUP Acceptable Use Policy 

BBP Best Business Practices 
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CAC Common Access Card 

CDRL Contract Data Requirements List 

CI Counter-Intelligence 

CJCSI Chairman of the Joint Chiefs of Staff Instruction 

CJCSM Chairman of the Joint Chiefs of Staff Manual 

CJOA Combined Joint Operations Area 

CLIN Contract Line Item Number 

CMR Contractor Manpower Reporting 

CND Computer Network Defense 

CO/KO Contracting Officer 

COR Contracting Officer’s Representative 

CPARS Contractor Performance Assessment Reporting System 

CPM Contractor Program Management 

CRPs Contract Requirement Packages 

CONUS Continental United States 

CS Contract Specialist 

DA Department of the Army 

DAG Defense Acquisition Guidebook  

DA PAM Department of Army Pamphlet 

DCNs Design Change Notices 

DFARS Defense Federal Acquisition Regulation Supplement 

DISA Defense Information System Agency 

DoD Department of Defense 

DoDD Department of Defense Directive 

DoDI Department of Defense Instruction 

DSS Defense Security Service 

DSSR Department of State Standardized Regulations 

ECPs Engineering Change Proposals 

ESOH Environmental, Safety, and Occupational Health 

FAR Federal  Acquisition Regulation 

FAS Federal Acquisition Service 

FBI Federal Bureau of Investigation 

FISMA Federal Information Security Management Act 

FMS Foreign Military Sales 

FOUO For Official Use Only 

FPCON Force Protection Condition 

FSC Federal Service Code 

FSO Facility Security Officer 

FTE Full-time Employee 

FTR Federal Travel Regulations 

G&A General and Administrative Expense 

GFI Government Furnished Information 

GFP Government Furnished Property 

GSA General Services Administration 

HQDA Headquarters, Department of the Army 

IA Information Assurance 

IAW In Accordance With 

ID Identification 

IPS Integrated Product Support 



Logistics Support to the Non-Standard Rotary Wing Project Office 

7 
 

IPT Integrated Product Teams 

IT Information Technology 

JTR Joint Travel Regulation 

LCAT Labor Category 

LOA Letter of Acceptance 

LOR Letter of Request 
M&IE Meals and Incidental Expenses  
NACI National Agency Check with Inquiries 

NET New Equipment Training 

NIST National Institute of Standards and Technology 

NSA National Security Agency 

NSRWA PO Non-Standard Rotary Wing Aircraft Project Office 

OCI Organization Conflict of Interest  

OCONUS Outside the Continental United States 

OPSEC Operation Security 

OEM Original Equipment Manufacturer 

OSHA Occupational Safety and Health Act 

P&A Pricing and Availability 

PAC Post Awards Collaboration 

PEO AVN Program Executive Office Aviation 

PHS&T Packaging, Handling, Storage and Transportation 

PPIRS Past Performance Information Retrieval System 

POP Period of Performance 

PWS Performance Work Statement 

RMF Risk Management Framework 

ROC Release of Claims 

ROM Rough Order Magnitude 

RSA AI Redstone Arsenal Acquisition Instructions 

SETA Security Education, Training & Awareness 

SHARP Sexual Harassment Assault Response Program 

SOW Statement of Work 

STIG Security Technical Implementation Guide 

TADSS Training and Training Aids, Devices, Simulators and Simulations 

TARP Threat Awareness and Reporting Program 

TBC Theater Business Clearance 

TO Task Order 

TDY Temporary Duty 

UIC Uniform Identification Code 

URL Uniform Resource Locator 

USG United States Government 

VPP Voluntary Protection Program 

XML Extensible Markup Language  

2.0 Scope: 

The contractor shall provide Life Cycle Logistics support services and Subject Matter 

Expert (SME) capabilities to meet NSRWA PO mission requirements 

(CONUS/OCONUS) while adhering to DoD, Department of the Army (DA), and Program 

Executive Office Aviation (PEO AVN) directives, regulations, and policies. This support 
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will ensure program compliance with standard, non-standard, and FMS processes and 

procedures to integrate and implement logistics support into NSRWA PO programs to 

include, but not limited to planning, developing, acquiring, modifying, fielding, training, 

sustaining, and disposal of materiel throughout its life cycle. NSRWA PO support a fleet 

of aircraft platforms including but not limited to AH-6i, AW119Kx, Bell 412, Huey II, MD-

530, Mi-17, OH-58D, PC-12, UH-1, and other platforms to be determined. 

3.0 Performance Requirement (CLIN X001): Labor-Hour 

The contractor shall provide innovative and responsive logistics support services to 
execute the logistics product support elements included in this Performance Work 
Statement (PWS). The contractor shall provide experienced and qualified personnel 
(See ATTACHMENT A) with demonstrated competence in the key functional areas of 
program, project, and logistics management to include technical knowledge, skills, and 
abilities required to support NSRWA PO programs and to independently perform and 
accomplish the tasks described herein. 
 

3.1 Project Requirements Support 

 

3.1.1 The contractor shall support logistics efforts for preliminary requirements 

investigation and planning, Letter of Request (LOR), Pricing and Availability 

(P&A)/Rough Order of Magnitude (ROM), Letter of Offer and Acceptance (LOA), 

Technical Assist/PO support assessments, and case execution thru case closeout 

actions. 

Applicable Instructions, Manuals, and Regulations 
Security Assistance Management Manual (SAMM) http://samm.dsca.mil/listing/esamm, CAT 2 
 
3.1.2 The contractor shall provide technical expertise to review, analyze, and 

recommend revisions in order to complete Contract Requirements Packages (CRPs) to 

include but not limited to preparing Performance Work Statements (PWS)/Statements of 

Work (SOW) and their corresponding Contract Data Requirements Lists (CDRLs) and 

other contract requirements documentation. 

Applicable Instructions, Manuals, and Regulations 
Defense Acquisition Guidebook (DAG), https://www.dau.mil/tools/dag, 26 Feb 2017, CAT 2 
Army Contracting Command Redstone Arsenal Acquisition Instructions (ACC-RSA AI) 

https://acc.aep.army.mil/sites/acc-rsa/CCAM-PS/CCAM-PSP/default.aspx, 13 Apr 2017. CAT 2 

 
3.1.3 The contractor shall provide technical expertise to perform and/or advise on 

market research, sources sought, proposal evaluations, and source selection boards. In 

addition, the contractor shall perform cost estimating efforts and review of Government 

furnished CDRL deliveries. 
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Applicable Instructions, Manuals, and Regulations 
Army Contracting Command Redstone Arsenal Acquisition Instructions (ACC-RSA AI) 
https://acc.aep.army.mil/sites/acc-rsa/CCAM-PS/CCAM-PSP/default.aspx, 13 Apr 2017. CAT 2 

 
3.1.4 The contractor shall provide logistics expertise and prepare correspondence, 

memorandums, white papers, briefing preparation, briefings, reports and/or records of 

meetings/minutes and other written, oral and graphic presentations. 

Applicable Instructions, Manuals, and Regulations 

AR 25-50 Preparing and Managing Correspondence (17 May 2013), CAT 2 

 
3.1.5 The contractor shall correspond and coordinate with internal/external 

stakeholders, customers, contractors, and other governmental agencies as required. 

The contractor shall provide a logistics liaison to plan, coordinate, and facilitate 

technical, business, and programmatic actions; conduct and participate in logistics, 

technical, business and programmatic Integrated Product Teams (IPT), working groups, 

meetings, program updates, reviews, and conferences. 

3.2 Analytical/Information Support: 

3.2.1 The contractor shall assess, determine, and recommend product support 

approaches and performance tracking metrics to ensure desired product support 

outcomes. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

Defense Acquisition Guidebook (DAG), https://www.dau.mil/tools/dag, 26 Feb 2017, CAT 2 

 

3.2.2 The contractor shall assess logistics impacts due to improvements, operational 

changes or obsolescence and provide recommendations/implementation for logistics 

driven amendments. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

Defense Acquisition Guidebook (DAG), https://www.dau.mil/tools/dag, 26 Feb 2017, CAT 2 

 

3.2.3 The contractor shall leverage all available Government provided data sources, 

provide analysis and assessments of DoD and FMS logistic support concepts and best 

practices to execute integrated logistics support. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 
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Defense Acquisition Guidebook (DAG), https://www.dau.mil/tools/dag, 26 Feb 2017, CAT 2 

 

3.2.4 The contractor shall provide expertise and recommendations to formulate logistics 

and program documentation associated with but not limited to: capability requirements 

documents, technical design integration and review documents, level of repair analysis, 

depot analysis, logistics support analysis, depot source of repair, source of supply 

analysis, business case analysis, total package fielding analysis, material fielding plans, 

training plans, configuration management, obsolescence/diminishing sources, technical 

data packages, depot maintenance work requirements or equivalent manufacturing 

data, analysis of alternatives, life cycle sustainment plans, and life cycle cost/total 

operating cost analysis. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

Defense Acquisition Guidebook (DAG), https://www.dau.mil/tools/dag, 26 Feb 2017, CAT 2 

 

3.2.5 The contractor shall conduct analysis, investigations, technical studies and site 

surveys (thru physical assessments and or documented report assessments) to identify 

the current and forecasted status/requirements of product support elements affecting 

planning, developing, acquiring, modifying, fielding, training, and sustaining NSRWA PO 

systems. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

 

3.2.6 The contractor shall utilize a variety of automated information systems, support 

software applications, databases, and management systems to monitor, input and 

update automated database information. 

3.2.7 The contractor shall review, evaluate, and analyze the logistics support elements 

for continuous acquisition and life cycle product support improvements and updates. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

3.3 Maintenance Planning and Field Support: 

3.3.1 The contractor shall provide maintenance and fleet management expertise in 

support of NSRWA PO systems; evaluate requirements, perform comparative 

engineering assessments and maintenance task analysis, develop maintenance 
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alternatives and identify advantages and disadvantages of planning and maintenance 

concepts. Provide maintenance planning input and formulate recommendations for 

acquisition, modification, and sustainment support for program documentation. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User’s Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 

3.3.2 The contractor shall analyze overall system and equipment reliability, 

maintainability and availability characteristics of NSRWA PO systems and subsystems 

to determine material condition and projected availability. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User’s Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 

3.3.3 The contractor shall provide analysis of readiness and other status reports to 

identify current fleet readiness, fleet health issues, mission capability rates, factors 

causing readiness degradation, and correct action recommendations. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User’s Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 

3.3.4 The contractor shall assess and recommend depot level maintenance support 

actions in support of NSRWA PO systems; develop concepts, plans, schedules, monitor 

progress, and status of depot services support for aircraft and component overhaul and 

heavy repair. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User’s Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 

3.3.5 The contractor shall provide logistics support and analysis concerning aircraft 

incidents/accidents, aircraft grounding actions, Original Equipment Manufacturer (OEM) 
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Service Bulletins, Safety-of-Flight messages, Aviation Safety Actions, Safety of Use, 

and Maintenance Information messages and prepare draft messages for transmittal. 

 

Applicable Instructions, Manuals, and Regulations 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 
DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 
Deliverables 
A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 
Documentation, Cat 1 
 

3.4 Supply and Equipment Support: 

 

3.4.1 The contractor shall provide supply chain management and aviation support 

equipment expertise and recommendations for NSRWA PO systems. The contractor 

shall conduct supply chain management, supply support and equipment support 

analysis, develop and formulate logistics support recommendations, and perform 

actions to determine requirements for acquiring, distributing, repairing, and replenishing 

inventory to support NSRWA PO systems. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

 
3.4.2 The contractor shall conduct analysis and formulate recommendations to assess 

and support the readiness of NSRWA PO managed aircraft systems to include but not 

limited to: provisioning/acquisition of spare/repair parts; determination of requirements 

for distribution/redistribution of serviceable and unserviceable materiel; disposition of 

condemned or excess materiel; and demand/usage data to identify supply trends. 

Additionally, assess and develop plans for property management, property recovery, re-

utilization and disposal. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 
Deliverables    
A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 
Documentation, Cat 1 
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3.4.3 The contractor shall research, assess and determine the cause of supply and 

aviation support equipment discrepancies; perform analyses on removals, faults and 

parts usage to identify additions/deletions/reductions and provide recommendations to 

remedy supply support issues. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 
3.4.4 The contractor shall review, evaluate, develop, and update NSRWA PO 

provisioning technical documentation and contractor logistics support contracts 

representative parts listings resulting from Engineering Change Proposals (ECPs), 

Design Change Notices (DCNs), and Letters of Instruction. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 
Deliverables    
A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 
Documentation, Cat 1 

 
3.5 Training and Training Devices Support: 
 

3.5.1 The contractor shall review and analyze NSRWA PO requirements and assess 

technical and logistics documents for Training and Training Aids, Devices, Simulators 

and Simulations (TADSS) implications. The contractor shall develop, review, and 

analyze documents, plans and specifications for acquisitions, acceptance and 

sustainment of training, training materials and TADSS. The contractor shall provide 

analysis and recommendations for the training/interface between foreign students, 

USG, and contractor logistics support and/or contractor field service representative 

teams. 

Applicable Instructions, Manuals, and Regulations 
DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 
Feb 2014), CAT 2 
AR 350-38 Policies and Management for Training Aids, Devices, Simulators, and Simulations (28 Mar 

2013), CAT 2 

AR 350-1 Army Training and Leadership Development (19 Aug 2014), CAT 2  
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3.5.2 The contractor shall review and evaluate training requirements and provide draft 

training plans for integration of the acquisition, modification, and sustainment 

requirements. The contractor shall assess and develop New Equipment Training (NET) 

concepts and NET plans; evaluate NET and on-the-job training and mentoring 

programs; and perform cost comparison analysis of training methods and strategies. 

Applicable Instructions, Manuals, and Regulations 
AR 350-1 Army Training and Leadership Development (19 Aug 2014), CAT 2  
Deliverables    
A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 
Documentation, Cat 1 
 

3.5.3 The contractor shall facilitate training support coordination, monitor and track 

status of training programs and operations, and identify and provide resolution to 

training deficiencies and issues. 

Applicable Instructions, Manuals, and Regulations 
AR 350-1 Army Training and Leadership Development (19 Aug 2014), CAT 2 

3.6 Logistics Support of Technical Data: 

3.6.1 The contractor shall provide the expertise necessary to review, assess, and 

translate materiel, technical and support requirements to formulate logistics support and 

technical documentation for all program phases of acquisition, modification, fielding, 

training, and sustainment and disposal support requirements. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2 

 
3.6.2 The contractor shall assess technical publications requirements and assist in the 

development and formulation of procedures, manuscripts, illustrations, repair parts 

special tools listings, and camera-ready materials for operator, maintenance, and depot 

publications; review and research proposed changes to publications from various 

sources; review standards, specifications, and validation of certifications; conduct 

logistics demonstrations, perform validation/verification; review and evaluate 

commercial and non-commercial  publications and prepare supplemental data. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

Deliverables    

A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 
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Documentation, Cat 1 

 

3.6.3 The contractor shall review, prepare, and formulate recommended 

changes/revisions to logistics support technical data to reflect approved Engineering 

Change Proposals (ECP), design change notices, recommended publication changes 

(DA Form 2028 or similar process), Service Bulletins (SB) and letters of instructions; 

maintain currency of the NSRWA PO technical publications library; and distribute 

changes, bulletins, technical directives to the NSRWA PO community as required. 

Applicable Instructions, Manuals, and Regulations 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 
DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

AR 700-138 Army Logistics Readiness and Sustainability (26 Feb 2004), CAT 2 

DA PAM 738-751 Functional User Manual for the Army Maintenance Management System Aviation (28 

Feb 2014), CAT 2  

 

Deliverables    

A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 

Documentation, Cat 1 

 

3.7 Storage and Transportation Support: 

 

3.7.1 The contractor shall research, recommend, formulate, validate and monitor 

Packaging, Handling, Storage and Transportation (PHS&T) requirements to acquire, 

receive, store, consolidate, transfer, ship, issue, and dispose of materials, equipment, 

spare parts, repair parts, and consumable items. 

Applicable Instructions, Manuals, and Regulations 
AR 700-15 Packaging of Materiel (12 Jan 2004), CAT 2 
AR 700-37 Packaging of Materiel (23 Mar 2017), CAT 2 

DA PAM 700-32 Packaging of Army Materiel (15 Jan 2008), CAT 2 

AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 

DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2  

 

3.7.2 The contractor shall review, analyze, and formulate recommendations to ensure 

that systems, systems equipment, support equipment, and repair parts are preserved, 

packaged, marked, handled, and stored properly.  The contractor shall evaluate and 

determine recommended item packaging levels and storage requirements based on 

design specifications, environmental conditions, shelf life, safety precautions, special 

handling procedures, and security requirements. 

Applicable Instructions, Manuals, and Regulations 
AR 700-15 Packaging of Materiel (12 Jan 2004), CAT 2 
AR 700-37 Packaging of Materiel (23 Mar 2017), CAT 2 

DA PAM 700-32 Packaging of Army Materiel (15 Jan 2008), CAT 2 
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AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 

DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2  

  

3.7.3 The contractor shall review, analyze, and formulate recommended transportation 

procedures, modes and networks available, and authorized for use; develop 

transportation plans and cost estimates for the worldwide movement of materiel; identify 

potential transportability problems and recommended solutions; develop transportability 

documents to obtain transportation approvals and facilitate coordination for 

transportation support. 

Applicable Instructions, Manuals, and Regulations 
FM 4-01 Army Transportation Operations (Apr 2014), CAT 2 
AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 

DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

DoD 4515.13-R Air Transportation Eligibility (Nov 1994), CAT 2 

 

Deliverables    

A001 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, Logistics 

Documentation, Cat 1 

 

3.7.4 The contractor shall support material movements, conduct materiel hand-

off/material extraction and participate in logistics field support operations. The contractor 

may be required to fly on military and civilian variant aircraft for the purpose of providing 

logistics support, analysis, observation and evaluations. Flights are authorized in 

accordance with (IAW) DoD 4515.13-R Air Transportation Eligibility, dated Nov 1994 

Par C2.2.9.2. 

Applicable Instructions, Manuals, and Regulations 
FM 4-01 Army Transportation Operations (Apr 2014), CAT 2 
DoD 4515.13-R Air Transportation Eligibility (Nov 1994), CAT 2 

AR 700-127 Integrated Product Support (11 Oct 2016), CAT 2 

DA PAM 700-127 Integrated Product Support (IPS) (28 Sep 2016), CAT 2 

 

3.8 Program and Project Management: 

 

3.8.1 The contractor shall provide a full-time onsite project manager to manage and 

supervise onsite contractor personnel involved in all aspects of project activity. The 

project manager shall organize and assign responsibilities to contractor personnel and 

oversee the successful completion of all tasks. 

Deliverables    

A002 DI-MGMT-80227 (5 Sep 1986), Contractor's Progress Status and Management Report, 

CAT 1 
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3.8.2 The contractor shall manage funding by each project (i.e., assigned CLIN/SLIN) in 

accordance with actual labor completed. Funding will be applied by project and the 

contractor is responsible for billing for actual hours to actuals projects worked. 

Deliverables 

A002 DI-MGMT-80227 (5 Sep 1986), Contractor's Progress Status and Management Report, 

CAT 1 

 

3.8.3 The contractor shall report costs, hours, progress, and issues for each individual 

project assigned and/or identified by the Government. 

Deliverables    

A002 DI-MGMT-80227 (5 Sep 1986), Contractor's Progress Status and Management Report, 

CAT 1 

 

3.8.4 The project manager or designated alternate shall support quarterly project 

meetings. The meeting accomplishes future project planning and status of current 

projects. 

Deliverables    

A004 DI-MGMT-81505 (20 Nov 1995), Report, Record of Meeting/Minutes, Cat 1 

3.9 General Administrative Support: 

 

3.9.1 The Contractor shall complete mandatory training as mandated by the 

Government (approximately 7 hours per individual). 

 

3.9.2 The Contractor shall attend organizational meetings as required by the 

Government. 

 

3.9.3 The Contractor shall perform pre-case development efforts as required by the 

Government. 

 

3.9.4 The Contractor shall perform non-case related travel as required by the 

Government. 

 
End of CLIN X001 

 
4.0 Manpower Surge (CLIN X002): Labor 

Due to the unknown number of future FMS cases, the Government may require surge 

support during the base year or any option period, and surge modifications will be in-

scope to provide increased support for the defined task areas of the PWS. Surge 



Logistics Support to the Non-Standard Rotary Wing Project Office 

18 
 

support is OPTIONAL and is not a guarantee. If the Government determines that an 

increased quantity of support is required for the task areas defined in the PWS, the 

Government reserves the right to exercise the Surge Option. In the event the 

Government does elect to exercise the Surge Option, surge support will be realigned 

under new or existing CLINs for the relevant task areas identified in the PWS, and an 

equal amount will be deducted from the Surge CLIN not-to-exceed amount. Surge 

support will be provided at the same labor rates proposed and found fair and 

reasonable at time of contract/task order award for the applicable period of 

performance. In order to accommodate for the surges, it is estimated as follows: 

      Base Year – CLIN 0002: $950,000.00 

 Option Year 1 – CLIN 1002: $950,000.00 

 Option Year 2 – CLIN 2002: $950,000.00 

 Option Year 3 – CLIN 3002: $950,000.00 

 Option Year 4 – CLIN 4002: $950,000.00 

 6-Month Extension – CLIN 5002: $475,000.00 (if exercised) 

 Estimated Ceiling Amount: $5,225,000.00 

 

End of CLIN X002 

5.0 Reimbursable Items: 

5.1 Travel (CLIN X003) 

OCONUS and CONUS travel is anticipated during the performance of this task order. 

FMS support may include Temporary Duty (TDY) to Afghanistan, Kenya, Lebanon, 

Thailand, Pakistan, Columbia, Croatia, Tunisia, Greece, Israel, and other potential 

locations. The contractor shall perform non-case related travel per PWS Section 3.9.4. 

Since the anticipated travel cannot be accurately forecasted, it shall be awarded on a 

reimbursable basis for actual allowable costs that apply over the life of the Task Order 

(TO). See FAR 31.205-46 (a)(2), all travel shall be reimbursed in accordance with the 

Joint Travel Regulation (JTR), Federal Travel Regulations (FTR), or Department of 

State Standardized Regulations (DSSR). The Government will reimburse the Contractor 

on the basis of actual cost. Profit shall not be applied to travel costs. 

 

The contractor shall get advance approval from the CO and/or COR no later than ten 

(10) business days prior to travel. The CO is the only person authorized to approve 

travel that exceeds the per diem rates in the JTR, FTR, and DSSR. In emergencies, 

direction to travel will be given via other means in which case a travel authorization 

request form shall be submitted within three (3) business days. All travel requests shall 

be submitted via email to CO/CS/COR. After approval, contractor shall upload the travel 

request, approval, and supporting documentation in Assisted Acquisition Services 

Business Systems (AASBS) portal via Post Awards Collaboration (PAC). The travel 
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authorization request must identify the traveler’s name, travel dates, location(s), per 

diem rates, purpose of trip, all expenses (.i.e. lodging, lodging tax, meals and incidental 

expenses (M&IE), transportation (air fare, train, bus, rental car, fuel for rental car, 

private car mileage), registration, tolls, parking, baggage fees, other related expenses), 

and an estimate of the remaining travel funds and ceiling after the travel being 

authorized is completed. An electronic copy of the approved request form, travel 

expense summary, and receipts shall be submitted with the monthly invoice. 

Contractors are not authorized to travel on Government invitational travel orders. 

The contractor shall use only the minimum number of travelers and rental cars needed 

to accomplish the trip purpose. Airfare will be reimbursed for actual common carrier 

fares which are obtained by the most reasonable and economical means. 

 

Locations and duration of travel cannot be fully defined at this time. Therefore, ceiling 

amounts for contractor travel under this task order is $1,100,000.00 inclusive of General 

and Administrative Expense (G&A) for the life of the task order. G&A is authorized only 

to the extent that the contractor’s GSA OASIS contract provides for it. The contractor 

shall ensure that the requested travel costs will not exceed the below ceiling amounts. 

The ceiling breakdown is as follows: 

  

 Base Year – CLIN 0003: $200,000.00 

 Option Year 1 – CLIN 1003: $200,000.00 

 Option Year 2 – CLIN 2003: $200,000.00 

 Option Year 3 – CLIN 3003: $200,000.00 

 Option Year 4 – CLIN 4003: $200,000.00 

 6-Month Extension – CLIN 5003: $100,000.00 (if exercised) 

 

End of CLIN X003 

 

5.2 Other Direct Costs (ODCs) (CLIN X004) 

The contractor shall be responsible for obtaining but not limited to: Defense Base Act 

(DBA) insurance premium, passports, visas, danger pay/hazard pay, and work permits, 

etc., as required. Since the anticipated cost cannot be accurately forecasted, it shall be 

awarded on a reimbursable basis for actual allowable costs that apply over the life of 

the TO. The Government will reimburse the contractor on the basis of actual cost. Profit 

shall not be applied, and no fee is entitled on danger pay. 

The CO has the sole authority to authorize or not authorize Danger Pay. The DSSR 
provides the regulations governing allowances, differentials and definitions for all 
designated areas for all U.S. Government civilian employees. A similar compensation 
may also be useful for Federal Government contractors hired in the United States. 
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Contractors may be eligible to receive danger pay allowance, calculated as a 
percentage of basic pay for regular duty hours only. Danger pay begins to accrue after 
four (4) hours or more of service in-country, and is provided for every hour of regular 
duty worked at post. Danger pay is terminated when a person leaves country. To 
identify the foreign locations and cross check them with the Department of State’s 
current listing of Danger Pay is listed at: https://www.state.gov/m/fsi/tc/31361.htm. 

The contractor shall get advance approval from CO via email. After approval, contractor 

shall upload the approval and supporting documentation in Assisted AASBS portal via 

PAC. An electronic copy of the approved request and receipt shall be submitted with the 

monthly invoice. 

 

The contractor shall ensure that the requested ODCs costs will not exceed the below 

ceiling amounts. The ceiling amount for ODCs under this task order is $110,000.00. The 

ceiling breakdown is as follows: 

 

      Base Year - CLIN 0004: $20,000.00 

 Option Year 1 – CLIN 1004: $20,000.00 

 Option Year 2 – CLIN 2004: $20,000.00 

 Option Year 3 – CLIN 3004: $20,000.00 

 Option Year 4 – CLIN 4004: $20,000.00 

 6-Month Extension – CLIN 5004: $10,000.00 (if exercised) 

 

End of CLIN X004 

 

6.0 Performance Requirements Matrix: 

PWS 
Ref  

Deliverable or Required 
Services 

Performance 
Standard(s) 

Acceptable 
Quality Level 

(AQL) 

Method of 
Surveillance 

3.1 
3.2 
3.3 
3.4 
3.5 
3.6 
3.7 
 

PWS Requirements Responsive, proactive, 
and effective management 
of tasks and personnel 
 
 
 
 
 
 
Complete actions or tasks 
by assigned due dates 
 

No more than two 
valid 

discrepancies a 
month per task 

order year 
 
95% delivered on 

time 

 
 

Customer 
complaints, 

Periodic 
Surveillance, 
or Random 
monitoring 

 
 
 

3.8 
3.9 

Program and Project 
Management 

Responsive, proactive, 
and effective management 
of tasks and personnel 
 
Complete actions or tasks 

100% 
Compliance 

 
 

100% delivered 

Customer 
complaints, 

Periodic 
Surveillance, 
or Random 
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PWS 
Ref  

Deliverable or Required 
Services 

Performance 
Standard(s) 

Acceptable 
Quality Level 

(AQL) 

Method of 
Surveillance 

by assigned due dates 
 

on time monitoring 
 

5.1 Travel Receive advance  
approval and conducted 
IAW JTR, FTR, DSSR, and 
FAR 31.205-46 and 
reported IAW CDRL A002 
DI-MGMT-80227, 
contractor's Progress 
Status and Management 
Report 
 

100% 
Compliance 

100% 
Inspections 

5.2 ODCs Receive advance approval 
 

100% 
Compliance 

 

100% 
Inspections 

8.0 Quality Control Plan Timeliness (meet 
milestones or assigned 
due dates) 
 

100% delivered 
on time 

100% 
Inspections 

10.0 Kick-off Minutes, CDRL 
A004  
 

Timeliness (meet or 
exceed due dates) 

100% delivered 
on time 

100% 
Inspections 

CDRLs 
 
 

Quality of Deliverables Comprehensive, accurate, 
and provided as specified 
on the DD Form 1423 
 
Mistakes/Errors 
 

100% 
Compliance 

 
 

Minimal 

100% 
Inspections 

CDRLs 
 
 

Timeliness of Deliverables As specified on the DD 
Form 1423, meet or 
exceed due dates 

95% delivered on 
time 

100% 
Inspections 

 

7.0 Deliverables:   

Prior to delivery to the Government, the Contract Data Requirements List (CDRLs), data 

requirement deliverables, shall be approved in writing by contractor managerial 

personnel with authority to represent the contractor. CDRLs are provided in 

ATTACHMENT B of this document. 

8.0 Quality Control: 

The contractor shall provide and maintain a Quality Control Plan (QCP). All records of 
inspections performed shall be retained and made available to the Government upon 
request throughout the task order performance period, and for the period after task 
order completion, until final settlement of any claims under this contract that contains, 
as a minimum, the items listed below to the GSA CO for acceptance not later than ten 
(10) work days after start of task order. The CO will notify the contractor of acceptance 
or required modifications to the plan. The contractor shall make appropriate 
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modifications and obtain acceptance of the plan within thirty (30) calendar days from the 
date of award. 

 
The QCP shall include the following minimum requirements: 

 

 A description of the inspection system to cover all major services and 
deliverables. The description shall include specifics as to the areas to be 
inspected on both a scheduled and unscheduled basis, frequency of 
inspections and the title of inspectors. 

 A description of the methods to be used for identifying and preventing defects 
in the quality of service performed. 

 A description of the records to be kept to document inspections and corrective 
or preventative actions taken. 
 

All records of inspections performed shall be retained and made available to the 
Government upon request throughout the task order performance period, and for the 
period after task order completion, until final settlement of any claims under this task 
order. 
 

9.0 Quality Assurance: 

 

The Government will evaluate the contractor’s performance of this task order. For those 

tasks listed in the Performance Matrix, the COR or other designated evaluator will follow 

the method of surveillance specified in this task order. Government personnel will 

record all surveillance observations. When an observation indicates defective 

performance, the COR or other designated evaluator will require the contractor 

manager or representative at the site to initial the observation. The initialing of the 

observation does not necessarily constitute concurrence with the observation. It 

acknowledges that the contractor has been made aware of the non-compliance. 

Government surveillance of tasks not listed in the Performance Matrix or by methods 

other than those listed in the Performance Matrix (such as provided in the Inspection 

clause) may occur during the performance period of this task order. Such surveillance 

will be done according to standard inspection procedures or other task order provisions. 

Any action taken by the CO as a result of surveillance will be according to the terms of 

the task order. 

 

10.0 Post Award Conference/Periodic Progress Meetings:  

 

The contractor shall attend any post award conference/task order kick-off meeting 

convened by the contracting officer in accordance with Federal Acquisition Regulation 

(FAR) Subpart 42.5. The contractor shall be responsible to record the kick-off minutes 

of the meeting and submit to the CO, CS, and COR seven (7) days after completion of 

post award conference. The CO, COR, and other Government personnel, as 
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appropriate, may meet periodically with the contractor to review the contractor's 

performance. At these meetings the CO and/or COR will apprise the contractor of how 

the Government views the contractor's performance and the contractor will apprise the 

Government of problems, if any, being experienced. Appropriate action shall be taken to 

resolve outstanding issues. These meetings shall be at no additional cost to the 

Government. 

 

Deliverables    

A004 DI-MGMT-81505 (20 Nov 1995), Report, Record of Meeting/Minutes, Cat 1 

 

11.0 Unsatisfactory Work: 

Performance by the contractor to correct defects found by the Government as a result of 

quality assurance surveillance and by the contractor as a result of quality control shall 

be at the contractor’s own expense without additional reimbursement by the 

Government. The contractor shall correct or replace all non-conforming services or 

deliverables not later than five (5) work days after notification of non-conformance 

unless an alternate suspense is authorized by the CO or COR. 

 

12.0 Inspection and Acceptance: 

 

Inspection and acceptance will occur in accordance with FAR 52.212-4, Alternate I. In 

the absence of other agreements negotiated with respect to time provided for 

Government review, deliverables will be inspected and the contractor notified of the 

COR’s findings within fifteen (15) calendar days of normally scheduled review. If the 

deliverables are not acceptable, the COR will notify the contractor immediately in written 

form. The contractor shall resubmit within seven (7) work days of receipt of comments. 

13.0 Past Performance Information: 

The Government will provide and record Past Performance Information for acquisitions 

over $150,000 utilizing the Contractor Performance Assessment Reporting System 

(CPARS). The CPARS process allows contractors to view and comment on the 

Government's evaluation of the contractor's performance before it is finalized. Once the 

contractor’s past performance evaluation is finalized in CPARS, it will be transmitted 

into the Past Performance Information Retrieval System (PPIRS). 

 

14.0 Place of Performance: 

 
The place of performance is 215 Wynn Drive, Huntsville, AL, (subject to relocation on or 
within the Redstone Arsenal area) for integrated support teams, the contractor site for 
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individual/non-integrated support (when authorized by the Government), and other 
locations globally as dictated by mission. 
 

14.1 Hours and Days of Operation: 

A normal workweek is forty (40) hours or eight (8) hours per day, not including 

lunch break, Monday through Friday with core hours from 09:00 AM to 3:00 PM, 

not to include Federal holidays. The contractor personnel shall not work more 

than 40 hours per workweek or more than eighty (80) hours in a two (2) week 

billing period. Contractor shall perform all requirements, so far as practicable, 

without using overtime. There may be instance where overtime is necessary to 

meet urgent program needs to complete task(s).  Overtime means time worked by 

a contractor's employee in excess of the employee's normal workweek of forty 

(40) hours or more than eighty (80) hours in a two (2) week billing period. All 

overtime shall be approved in advance and in writing by the CO. The contractor 

shall not be permitted to bill the government for make-up time or hours, base 

closures (i.e. inclement weather), government shutdown, major security events, 

etc.  

Overtime for CONUS travel shall be approved in advance and in writing by the 
CO. If approved by the CO, overtime shall be paid in accordance with contractor’s 
price proposal. Outside the United States and its outlying areas, a workweek 
longer than 40 hours is considered normal and section 4.0 (Manpower Surge) of 
this document will be utilized to bill above 40 hours or 80 hours in a billing 
period.  However, a modification to the task order shall be executed prior to 
usage of Manpower Surge. 
 
The contractors shall take at least a 30 minute lunch break. The contractors shall 

take lunch between 11:00 a.m. and 1:00 p.m. The lunch break cannot be taken at 

the beginning or end of the day to facilitate a shorter work day.  

The Contractor is fully responsible to ensure compliance with the Department of 

Labor (DoL) regulations regarding pay and benefits for all employees working on 

this task order or any other federal contract. 

List of recognized Federal Government holidays are as follows: 

New Year’s Day     Labor Day 
Martin Luther King Jr.’s Birthday   Columbus Day 
President’s Day     Veteran’s Day 
Memorial Day     Thanksgiving Day 
Independence Day     Christmas Day 

 

Any other day designated by Federal statute, Executive order, or the President's 
proclamation. 
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15.0 Key Personnel: 

 

The contractor shall provide a project manager and an alternate who shall be 

responsible for work performed on this task order. The project manager and an 

alternate shall be designated in writing to the CO/COR. The project manager and the 

designated alternate shall have full authority to act for the contractor on all contract 

matters relating to daily operation of this task order. The project manager or the 

designated alternate shall be available between 09:00 AM and 3:00 PM, Monday thru 

Friday except Federal holidays or when the Government facility is closed for 

administrative reasons. The contractor agrees that such personnel shall not be removed 

from the contract work or replaced without compliance with the following:  

 

(1) If one or more of the key personnel, for any reason, becomes or is expected to 

become unavailable for work under this task order for a continuous period exceeding 30 

calendar days, or is expected to devote substantially less effort to the work indicated in 

the quote or initially anticipated, the contractor shall, subject to the concurrence of the 

CO or an authorized representative, promptly replace personnel who meet or exceed 

the qualifications of the personnel being replaced.  

 

If the contractor replace or add any personnel, the contractor shall notify the CO/COR 

reasonably in advance and provide a written evaluation of the impact on the progress 

and continuity of the relevant task order that might result by replacing these personnel. 

The contractor shall provide replacement personnel who meet or exceed the 

qualifications of the personnel being replaced within thirty (30) calendar days of 

notification or as required by the GSA CO or COR.   

 

(2) All requests for approval of substitutions hereunder shall be in writing and provide a 

detailed explanation of the circumstances necessitating the proposed substitutions. The 

request must contain a resume for the proposed substitute, and any other information 

requested by the CO. The CO shall promptly notify the contractor of approval or 

disapproval in writing.  

 

If the CO determines that suitable and timely replacement of Key Personnel who have 

been reassigned, terminated or have otherwise become unavailable for the contract 

work is not reasonably forthcoming or that the resultant reduction of productive effort 

would be so substantial as to impair successful completion of the contract, the CO may 

terminate the contract for default or for the convenience of the Government, as 

appropriate, or make an equitable adjustment to the contract to compensate the 

Government for any resultant delay, loss or damage. 
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Deliverables    

A003 DI-MISC-80508 (14 Nov 2006) Technical Report - Study/Services, NSRWA Employee 

Transition Forms, Cat 1 

 

16.0 Contracting Officer’s Representative (COR): 

IAW Defense Federal Acquisition Regulation Supplement (DFARS) 252.201-7000, prior 

to award of task order, the CO will designate a COR in writing. The designation will 

specify the extent of the COR’s authority to act on behalf of the CO. The contractor will 

receive a copy of the written designation. The COR monitors all technical aspects of the 

task order and assists in task order compliance. The COR is not authorized to make 

any commitments or changes that will affect price, quality, quantity, delivery, or 

any other terms or conditions of the task order. 

 

17.0 Transition Plan: 

 
The contractor shall follow the transition plan submitted as part of the solicitation and 
keep the Government fully informed of status throughout the transition period. 
Throughout the phase-in/phase-out periods, it is essential that attention be given to 
minimize interruptions or delays to work in progress that would impact the mission. The 
contractor shall plan for the transfer of work control, delineating the method for 
processing, and assigning tasks during the phase-in/phase-out periods. 
 
17.1 Phase Out of Task Order and Continuity of Services: 
 

If a successor contract is awarded prior to the final expiration date of this task order, the 
Government may issue a task order to the successor contractor prior to the expiration 
date of this task order. 
 
The contractor shall recognize that services under this task order are vital to the 
Government and shall be continued without interruption and that upon task order 
extension, a successor, either the Government or another contractor, may continue 
such services. By submitting a quote, the contractor agrees to exercise its best efforts 
and cooperation to effect an orderly and efficient transition. 
 
The contractor shall provide phase-in/phase-out services at no additional cost to the 
Government, as long as there is an active task order. Appropriate task management 
personnel shall meet with the successor contractor to coordinate task transition.  
Discussions shall include personnel transition to the successor contractor, and the 
transition of task specific items such as Government or contractor furnished supplies, 
materials, equipment, and services. 
 
The contractor shall disclose necessary information to allow the successor to conduct 
interviews for possible transition. If selected employees are agreeable to the change, 
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the incumbent contractor shall grant release at a mutually agreed date and negotiate 
transfer of the employee’s earned fringe benefits. 
 

18.0 Organizational Conflict of Interest (OCI): 

This task order effort has potential for an OCI as identified in FAR 9.5 and DFARS 
209.5. The contractor is expected to not engage in any activity that could cause an OCI 
with the contractor’s position under this task order, impair the contractor’s ability to 
render unbiased advice and recommendations, or place the contractor in the position of 
having an unfair competitive advantage as a result of the knowledge, information, and 
experience gained during the performance of this task order. After reviewing FAR 9.5 
and DFARS 209.5 in their entirety, if the contractor determines their company, including 
subcontractors and consultants, has an actual or potential OCI, the contractor shall 
notify the CO, in writing. 
 
The contractor agrees that, if after award at anytime during the performance period, it 
discovers an actual or potential OCI; it shall make immediate and full disclosure in 
writing to the CO. The notification shall include a description of the actual or potential 
OCI, a description of the action the contractor has taken or proposes to take to avoid, 
mitigate or neutralize the conflict, and any other relevant information that would assist 
the CO in making a determination on this matter. 
 
The contractor shall not use any Government information provided to them for any 
purpose other than for performance of this task order. Furthermore, the contractor shall 
not provide any information to any individual, company, or other entity that, other than 
for performance of this task order, does not have a need to know. All contractor 
personnel performing work under this task order (to include subcontractors/team 
arrangements) shall sign both a conflict of Interest statement and a non-disclosure 
agreement to be in effect for the duration of this task order. The contractor shall 
maintain said statements/agreements and provide the CO signed copies of the conflict 
of interest statements and non-disclosure agreements upon request. 
 
19.0 Personal Service: 

 

GSA will not issue orders to provide services prohibited by FAR Part 37.1. The 
administration and monitoring of the contractor’s performance by GSA or the COR shall 
not be as detailed or continual as to constitute supervision of contractor personnel. 
Government personnel may not perform any supervisory functions for contractor 
personnel, such as interviewing, salary discussion, appraising individual performance, 
scheduling leave or work, or directing how to perform work. 
 
GSA meets the needs of its clients for support through non-personal services 
contracts/task orders. To counter the circumstances that infer personal services and to 
preserve the non-personal nature of the contract/task order, the contractor shall adhere 
to the following guidelines in the performance of the task order. 
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a. Provide for direct supervision of all contract employees assigned to the task 
order. 

b. Refrain from discussing the issues such as skill levels and hours, salaries, 
cost and funding data, or administrative and personnel matters affecting 
contractor employees with the client. 

c. Ensure close communication/coordination with the GSA CS/CAM and/or GSA 
CO, reporting problems to them as they occur (not waiting for a meeting). 

d. Do not permit Government officials to interview potential contractor 
employees, discuss individual performance, approve leave or work 
scheduling of contractor employees, terminate contractor employees, assist 
contractor employees in doing their jobs or obtain assistance from the 
contractor in doing Government jobs. 

e. Do not assign contractor personnel to work under direct Government 
supervision. 

f. Maintain a professional distance from Government employees. 
g. Provide contractor employees with badges, if appropriate, identifying them as 

contractors. 
h. Ensure proper communications with the Government. Technical discussions 

and Government surveillance are acceptable, but the Government cannot tell 
the ccontractor how to do the job. 

i. Assign a project manager to the task order. The project manager or 
designated alternate shall be the only individuals authorized to accept 
taskings from the assigned Government point of contact or alternative. 

j.   When travel is required for the performance on a task, contractor personnel 

are only to travel as directed by their contract management. 

20.0 Contractor Manpower Reporting (CMR): 

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) 

operates and maintains a secure Army data collection site where the contractor will 

report ALL contractor manpower (including subcontractor manpower) required for 

performance of this contract. The contractor is required to completely fill in all required 

information using the following web address: http://www.ecmra.mil/.  The required 

information includes: (1) Contracting Office, Contracting Officer, Contractor Officer's 

Technical Representative; (2) Contract number, including task and delivery order 

number; (3) Beginning and ending dates covered by reporting period; (4) Contractor 

name, address, phone number, e-mail address, identity of contractor employee entering 

data; (5) Estimated direct labor hours (including sub-contractors); (6) Estimated direct 

labor dollars paid this reporting period (including sub-contractors); (7) Total payments 

(including sub-contractors); (8) Predominant Federal Service Code (FSC) reflecting 

services provided by contractor (and separate predominant FSC for each sub-

contractor, if different); (9) Estimated data collection cost; (10) Organizational title 

associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the 

Army Requiring Activity is responsible for providing the contractor with its UIC for the 

http://www.ecmra.mil/
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purposes of reporting this information); (11) Locations where contractor and sub-

contractors perform the work (specified by zip code in the United States and nearest 

city, country, when in an overseas location, using standardized nomenclature provided 

on website); (12) Presence of deployment or contingency contract language; and (13) 

Number of contractor and sub-contractor employees deployed in theater this reporting 

period (by country). 

 

As part of its submission, the contractor will also provide the estimated total cost (if any) 

incurred to comply with this reporting requirement.  Reporting period will be the period 

of performance not to exceed 12 months ending September 30 of each Government 

fiscal year and must be reported by 31 October of each calendar year. Contractors may 

use a direct Extensible Markup Language (XML) data transfer to the database server or 

fill in the fields on the website. The XML direct transfer is a format for transferring files 

from a contractor's systems to the secure web site without the need for separate data 

entries for each required data element at the website. The specific formats for the XML 

direct transfer may be downloaded from the website. 

 

21.0 Security and Privacy: 

 

21.1 Clearances 

 
Personnel Security Clearances at the SECRET level are required for all personnel 
performing on this task order before personnel performance start date. The contractor 
shall comply with the requirements of the DoD Contract Security Classification 
Specification (DD Form 254) (See ATTACHMENT C) and shall utilize the Security 
Classification Guide (SCG) Family of NSRWA PO Security Classification Guidance 
Summary for classification guidance. 
 
The contractor shall maintain a SECRET facility clearance to perform the requirements 
of the tasks requested. 
 
The contractor shall document and verify the security clearance information as required 

for deployments CONUS and OCONUS, meetings, and conferences. Contractor 

personnel requiring access to Army Computer Networks shall complete the DoD 

Information Assurance Awareness Training and sign an Acceptable Use Policy (AUP). 

The Certificate and AUP must be provided to the designated personnel at Government 

facilities. Contractor personnel shall abide by Government security regulation AR 380-5 

and Security Standard Operating Procedures when working at Government facilities. 

 

21.2 Security Incidents and Violations 
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The contractor shall immediately notify the CO, COR, and Cognizant Security Office of 

any actual security violation, security incident, or of any indication of a potential 

unauthorized disclosure or compromise of classified or sensitive but unclassified 

information. 

 

21.3 Identification of Contractor Employees 

The contractor (to include subcontractors) shall coordinate with the Provost Marshall 

Office prior to task order performance in order to organize and obtain contractor 

employee badging and vehicle registration in accordance with AR 600-8-14. Contractor 

personnel shall wear badge at all times when performing on-site work under this task 

order. Each contractor (to include subcontractors) employees shall wear the ID Badge 

in a conspicuous place on the front of exterior clothing and above the waist except when 

safety or health reasons prohibit. The contractor (to include subcontractors) shall be 

responsible for collection of ID Badges upon completion of the contract or termination of 

employee. A listing of issued identification cards shall be furnished to the CO/COR prior 

to the task order performance date and updated as needed to reflect contractor and 

subcontractor personnel changes. 

 

All contract personnel attending meetings, answering Government telephones, and 

working in other situations where their contractor status is not obvious to third parties 

are required to identify themselves as such to avoid creating an impression in the minds 

of members of the public that they are Government officials. 

 

21.4 Anti-Terrorism (AT) Operations Security Requirements 

IAW AR 381-12, Threat Awareness and Reporting Program (TARP), 4 Oct 10, 

contractors will report threat-related incidents, behavioral indicators and other matters of 

Counter-Intelligence (CI) interest specific in Chapter 3 to the Facility Security Officer 

(FSO), the nearest military CI office, the Federal Bureau of Investigation (FBI), or the 

Defense Security Service (DSS). Contractor FSOs will ensure applicable AR 381-12 

requirements are implemented for personnel who work at contractor facilities. 

Contractor and subcontractors will support CI surveys, inquiries, and investigations 

conducted by the government at the contractor and/or subcontractor facilities as related 

to this contract. 

Co-located/embedded contractor personnel will be required to take the following training 

annually: Security Refresher, Cyber Awareness Challenge (Information Assurance), 

Operation Security (OPSEC), Anti-Terrorism Level I Training and Threat Awareness 

and Reporting Program (TARP). All training is provided on site by the Government. No 

delivery is required. 
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21.5 AT Level I Training 

This standard language is for contractor employees with an area of performance within 

an Army controlled installation, facility or area. All contractor employees, to include 

subcontractor employees, requiring access to Army installations, facilities and controlled 

access areas shall complete AT Level I awareness training within 30 calendar days 

after contract start date or effective date of incorporation of this requirement into the 

contract, whichever is applicable. The contractor shall submit certificates of completion 

for each affected contractor employee and subcontractor employee to the COR or to the 

contracting officer, if a COR is not assigned, within 30 calendar days after completion of 

training by all employees and subcontractor personnel. AT level I awareness training is 

available at the following website: http://jko.jten.mil. 

21.6 For Contractors Requiring Common Access Card (CAC) 

Before CAC issuance, the contractor employee requires, at a minimum, a favorably 

adjudicated National Agency Check with Inquiries (NACI) or an equivalent or higher 

investigation in accordance with Army Directive 2014-05. The contractor employee will 

be issued a CAC only if duties involve one of the following: (1) both physical access to a 

DoD facility and access, via logon, to DoD networks on-site or remotely; (2) remote 

access, via logon, to a DoD network using DoD-approved remote access procedures; 

or, (3) physical access to multiple DoD facilities or multiple non-DoD federally controlled 

facilities on behalf of the DoD on a recurring basis for a period of 6 months or more. At 

the discretion of the sponsoring activity, an initial CAC may be issued based on a 

favorable review of the FBI fingerprint check and a successfully scheduled NACI at the 

Office of Personnel Management. 

21.7 For Contractor That Do Not Require CAC, But Require Access to a DoD 

Facility or Installation 

 

Contractor shall comply with FAR 52.204-2, Security Requirements. This clause 

involves access to information classified "Confidential," "Secret," or "Top Secret" and 

requires contractors to comply with: (1) The Security Agreement (DD Form 441), 

including the National Industrial Security Program Operating Manual (DoD 5220.22-M) 

and, (2) any revisions to DoD 5220.22-M, notice of which has been furnished to the 

contractor. 

21.8 AT Awareness Training for Contractor Personnel Traveling Overseas 

This standard language requires US based contractor employees and associated 

subcontractor employees to make available and to receive government provided area or 

responsibility (AOR) specific AT awareness training as directed by AR 525-13. Specific 

http://jko.jten.mil/
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AOR training content is directed by the combatant commander with the unit ATO being 

the local point of contact. 

21.8 iWATCH Training 

This standard language is for contractor employees with an area of performance within 

an Army controlled installation, facility or area. The contractor and all associated 

subcontractors shall brief all employees on the local iWATCH program (training 

standards provided by the requiring activity ATO). This local developed training will be 

used to inform employees of the types of behavior to watch for and instruct employees 

to report suspicious activity to the CO. This training shall be completed within 30 

calendar days of contract award and within 30 calendar days of new employees 

commencing performance with the results reported to the COR NLT 30 calendar days 

after contract award. Training website: 

http://www.myarmyonesource.com/FamilyProgramsandServices/iWatchProgram/Defaul

t.aspx 

Army Training Certification Tracking System (ATCTS) registration is for contractor 

employees who require access to government information systems. All contractor 

employees with access to a government information system shall be registered in the 

ATCTS (Army Training Certification Tracking System) at commencement of services, 

and must successfully complete the DoD Information Assurance Awareness prior to 

access to the IS and then annually thereafter. 

21.9 For Information Assurance (IA) / Information Technology (IT) Training 

All contractor employees and associated subcontractor employees shall complete the 

DoD IA awareness training before issuance of network access and annually thereafter. 

All contractor employees working IA/IT functions must comply with DoD and Army 

training requirements in DoD Directive (DoDD) 8570.01, DoD 8570.01-M and AR 25-2 

within 6 months of appointment to IA/IT functions. 

 

21.10 For Information Assurance (IA) / Information Technology (IT) Certification 

 

Per DoD 8570.01-M, DFARS 252.239.7001 and AR 25-2, the contractor employees 

supporting IA/IT functions shall be appropriately certified upon task order award. The 

baseline certification as stipulated in DoD 8570.01-M must be completed upon task 

order award. 

 

21.11 Security Education, Training & Awareness (SETA) Training 

This provision/contract text is for contractor employees with an area of performance 

within an Army controlled installation, facility or area. All contractor employees, to 

http://www.myarmyonesource.com/FamilyProgramsandServices/iWatchProgram/Default.aspx
http://www.myarmyonesource.com/FamilyProgramsandServices/iWatchProgram/Default.aspx
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include subcontractor employees, requiring access to government installations, facilities 

and controlled access areas shall complete annual mandatory SETA awareness training 

within 30 calendar days after contract start date or effective date of incorporation of this 

requirement into the contract, whichever is applicable. The following Uniform Resource 

Locator (URL) is made available for your training: https://www.lms.army.mil. Upon 

completion of the training, the contractor shall provide certification to the COR. 

21.12 Combating Trafficking In Persons, Cyber Awareness Challenge, Personal 

Identification Information (PII) and Sexual Harassment Assault Response 

Program (SHARP) Training 

This provision/contract text is for contractor employees with an area of performance 
within an Army controlled installation, facility or area. All contractor employees, to 
include subcontractor employees, requiring access to government installations, facilities 
and controlled access areas shall complete Combating Trafficking in Persons, Cyber 
Awareness Challenge, PII, and SHARP. The contractor shall submit certificates of 
completion for each affected contractor employee and subcontractor employee, to the 
COR or to the CO, if a COR is not assigned, within 30 calendar days after completion of 
training by all employees and subcontractor personnel. 
 

21.13 For Contracts That Require OPSEC Training 

 

Per AR 530-1, the contractor employees must complete Level I OPSEC Awareness 

training. New employees must be trained with thirty (30) calendar days of their reporting 

for duty and annually thereafter. 

 

21.14 Access and General Protection / Security Policy and Procedures 

 

This standard language is for contractor employees with an area of performance within 

an Army controlled installation, facility, or area. Contractor and all associated 

subcontractors employees shall provide all information required for background checks 

to meet installation access requirements to be accomplished by installation Provost 

Marshal Office, Director of Emergency Services or Security Office. Contractor workforce 

must comply with all personal identity verification requirements (FAR clause 52.204-9, 

Personal Identity Verification of Contractor Personnel) as directed by DoD, 

Headquarters, Department of the Army (HQDA) and/or local policy. In addition to the 

changes otherwise authorized by the changes clause of this contract, should the Force 

Protection Condition (FPCON) at any individual facility or installation change, the 

Government may require changes in contractor security matters or processes. 

 

21.15 Privacy 
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The contractor shall ensure that employees assigned to this task order understand and 

comply with DoD 5400.7, DoD Freedom of Information Act Program, and Privacy Act 

Program. These directives set policy and procedures for the disclosure of records to the 

public and for making, handling, transmitting, and safeguarding For Official Use Only 

(FOUO) material. In addition, they set guidelines for collecting, safeguarding, 

maintaining, using, accessing, amending, and disseminating personal data kept in 

systems of records. 

 

21.16 Cybersecurity (CS) 

  

The contractor shall adhere to CS regulations and security policies, including the 
Federal Information Security Management Act (FISMA); AR 25-1 Army Knowledge 
Management and IM; AR 25-2 IA; DoD Instruction (DoDI) 8500.01 Cybersecurity; DoDI 
8510.01 Risk Management Framework (RMF) for DoD IT, NIST SP 800-53 Security and 
Privacy Controls for Federal Information Systems and Organizations; CNSSI No. 1253 
Security Categorization and Control Selection for National Security Systems; DoD 
8570.01 IA Training, Certification, and Workforce Management; DoD Manual 8570.01-M 
IA Workforce Improvement Program; DoDI 8580.1 IA in the Defense Acquisition 
System; DoDI 8582.01 Security of Unclassified DoD Information on Non-DoD 
Information Systems; DoDI 8530.2 Support to Computer Network Defense (CND); 
Chairman of the Joint Chiefs of Staff Instruction (CJCSI) and Chairman of the Joint 
Chiefs of Staff Manual (CJCSM) 6000 Series; National Security Agency (NSA) Guides; 
National Institute of Standards and Technology (NIST) 800 Series; Defense Information 
System Agency (DISA) Security Technical Implementation Guides (STIGs); and Army 
best business practices (BBPs). 
 

22.0 Safety Requirements: 

Contractor Compliance: The contractor and its subcontractors shall comply with Public 
Law 91-596 (Occupational Safety and Health Act (OSHA)) and the Environmental, 
Safety, and Occupational Health (ESOH) (DoDD 4715.1E). These requirements shall be 
incorporated into the contractor's safety and health program. The Department of 
Defense (DoD) participates in the OSHA Voluntary Protection Program (VPP). 
Contractor personnel performing services on a DoD installation shall participate in the 
local VPP. Information on the VPP is available at 
http://www.osha.gov/dcsp/vpp/index.html. 

Mishap Notification and Investigation: The contractor and its subcontractors (if 

applicable) shall promptly report pertinent facts regarding mishaps involving 

Government property damage or injury to Government personnel and to cooperate in 

any resulting safety investigation. The contractor shall notify (via telephone) the 

cognizant CO, the COR, and/or other applicable members within four (4) hours of all 

mishaps or incidents. The Government person notified by the contractor will in-turn 

notify the Safety office. Contractor notifications made after duty hours shall be reported 
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to the appropriate installation Command Post. If requested by the cognizant contracting 

officer, the COR, and/or the cognizant program manager, the contractor shall 

immediately secure the mishap scene/damaged property and impound pertinent 

maintenance and training records until released by the investigating safety office. If the 

Government investigates the mishap, the contractor and the subcontractors shall 

cooperate fully and assist the Government personnel until the investigation is 

completed. 

 

23.0 Government Furnished Property (GFP)/Government Furnished Information 

(GFI): 

GFP/GFI consists of all information, materials, equipment, property and facilities 

provided by the Government to support the execution of the task order. Contractor 

personnel located on-site will be provided Government furnished office workspace, 

furniture, and information technology equipment (computers, printers, copiers, fax, 

phone, etc.), similar to that provided Government employees. Wireless devices may be 

provided to the contractor for the performance of this task order. The Government will 

provide access to information and files to the extent required to perform the efforts 

described herein. Access to classified documents will be provided on a case-by-case 

basis based upon need to know in coordination with the NSRWA PO Security Officer. 

24.0 Data Rights 

The Government has unlimited rights to all documents/material produced under this 

task order. All documents and materials, to include the source codes of any software, 

produced under this contract shall be Government owned and are the property of the 

Government with all rights and privileges of ownership/copyright belonging exclusively 

to the Government. These documents and materials may not be used or sold by the 

contractor without written permission from the CO. All materials supplied to the 

Government shall be the sole property of the Government and may not be used for any 

other purpose. This right does not abrogate any other Government rights. 

 

25.0 Inherently Government Functions: 

The contractor shall not provide inherently Governmental functions as defined in FAR 

2.101 under this task order. 

 

26.0 Invoice Submission: 

26.1 Payment Information  

The contractor shall provide the following payment information for GSA use. It must be 

an exact match with the information under the contract number in the Assisted 
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Acquisition Services Business Systems (AASBS) Portal, Contract Registration (not the 

contractor’s company or individual representative’s registration) as well as with the 

information under the contractor’s Data Universal Numbering System (DUNS) number 

in the System for Award Management (SAM), http://www.sam.gov. Mismatched 

information will result in rejected purchase orders and payments. 

a. Company Name – Legal Business Name and Doing Business As (DBA) Name 
b. Mailing Address – Contact and Address Information 
c. Remittance Address – Remit To Address Information 
d. Employer’s Identification Number – Federal Tax ID 
e. DUNS (Data Universal Numbering System) 

 

26.2 Invoice Information 

The contractor shall provide the following information on each invoice submitted via the 

GSA ASSIST and the Central Invoice System (CIS) at the following 

URL: https://portal.fas.gsa.gov/. 

a. Invoice Number – do not use any special characters 
b. Accounting Control Transaction (ACT) number (GSA financial tracking 

number) Number from GSA Form 300, Block 4 
c. GSA Task Order Number 
d. Contract Number from GSA Form 300, Block 3 
e. Point of Contact and Phone Number 
f. Remittance Address 
g. Period of Performance for the billing period 
h. Labor Category, Hours for the Period, Labor Rate, Quoted Hours, Cumulative 

Hours Expended per Labor Category, Remaining Hours per Labor Category, 
Burn Rate, Reimbursable Costs (Travel, ODCs, G&A), shall be itemized. All 
charges shall be tracked by each project (i.e., assigned CLIN/SLIN) for FMS 
and non-FMS funding and the appropriate PWS sections. 

i. Backup documentation (i.e. approval, receipts, etc.) to support travel, and 
ODCs. 

j. Prompt Payment Discount, if offered 
k. Total Invoice Amount 

 

26.3 Invoice Submittal 

A proper invoice shall be submitted to GSA ASSIST and the Central Invoice System 

(CIS) web-based Order Processing System (https://portal.fas.gsa.gov/) by the 10th of 

each month for services in the previous month. The COR and the GSA CS/CAM must 

approve the invoice in CIS prior to payment. 

a. The payment information must satisfy a match between CIS and SAM for the 

invoice to be successfully processed for payment. 

https://portal.fas.gsa.gov/
https://portal.fas.gsa.gov/
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b. If the contractor submits a revised invoice, the revised invoice must include: 1) 

a unique invoice number, 2) a brief explanation, and 3) a cross-reference to 

any previous invoice submittals for tracking purposes and avoiding duplication. 

c. Receipts, travel vouchers, etc. to support charges for other than employee 

labor hours must be completed in accordance with applicable Government 

regulations. The contractor shall maintain originals and submit copies with 

invoice. 

d. Reimbursable costs must not exceed the limit(s) specified in the task order.  

The Government will not pay charges that are not specifically identified in the 

task and approved, in advance, by the Government. 

e. The contractor shall insure the invoice prices/rates, labor hours, and labor 
categories conform to the terms and conditions of the task order. 

f. The contractor shall insure labor hours for each labor category do not exceed 
the quote. 

g. Invoices for final payment must be so identified and submitted when the task 

has been completed and no further charges are to be billed. 

h. The contractor shall insure the period of performance invoiced is within the 
period of performance of the task order and invoiced task items.  

i. The contractor shall insure all subcontractor rates are valid, and have been 
properly reviewed and substantiated by the prime. 

 
26.4 Ceiling Price Notification 
 
The contractor shall notify the CO in writing whenever it has reason to believe that the 
costs it expects to incur under this task order in the next 60 days, when added to all 
costs previously incurred (for current POP), will exceed 75 percent of the total amount 
so far allotted to the task order by the Government. The notice shall state the estimated 
amount of additional funds required to continue performance for the period specified in 
the Schedule. 
 
26.5 Ceiling Price Management 
 

The Government will not be obligated to pay the contractor any amount in excess of the 
ceiling price in the Schedule, and the contractor shall not be obligated to continue 
performance if to do so would exceed the ceiling price set forth in the Schedule, unless 
and until the CO notifies the contractor in writing that the ceiling price has been 
increased and specifies in the notice a revised ceiling that shall constitute the ceiling 
price for performance under this task order. When and to the extent that the ceiling price 
set forth in the Schedule has been increased, any hours expended, travel, and ODCs 
incurred by the contractor in excess of the ceiling price before the increase shall be 
allowable to the same extent as if the hours expended, travel, and ODCs costs had 
been incurred after the increase in the ceiling price.  
 
26.6 Final Invoice 
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Invoice for final payment shall be so identified and submitted within sixty (60) days from 
task completion. The contractor shall request an extension for final invoices that may 
exceed the sixty (60) days from the GSA CO. Mark with the word FINAL (even if it is a 
zero amount). After the final invoice has been paid, the contractor shall furnish a 
completed and signed Release of Claims (ROC) to the CO. This release of claims is 
due within fifteen (15) calendar days of final payment. 
 

27.0 Task Order Closeout: 

 

This task order will be closed out in accordance with FAR Subpart 4.804, Closeout of Contract 

Files. Reimbursable costs shall be billed at a predetermined rate and are not subject to final 

rate approval. After the final invoice has been paid the contractor shall furnish a completed and 

signed Release of Claims (GSA Form 1142, or equivalent) to the CO. This release of claims is 

due within fifteen (15) calendar days of final payment. 

28.0 Task Order Clauses:  

 

Clauses are in ATTACHMENT D of this document. 

 

29.0 Attachment(s): 

 

The following Attachment(s) apply: 

 

Attachment # File Name Attachment(s) 

A Qualifications 

10_ID04180016 PWS 

Attachment A Qualifications 02.12.2018.xls 
B DD Form 1423, Contract Data 

Requirements List  
10_ID04180016 PWS 

Attachment B CDRLs 01.25.2018.rtf 
C DD Form 254, DoD Contract 

Security Classification 
Specification Attachment C DD254  

ID04180016 (Jul 19 2018).pdf
 

D Federal Acquisition Regulations 
and Supplements Clauses  

10_ID04180016 PWS 

Attachment D Clauses_FINAL 02.28.2018.doc 
 


